



२०८४-२०१०७७



बढैयाताल गाउँपालिका
Badhaiyatal Rural Municipality
गाउँ कार्यपालिकाको कार्यालय
Office of the Rural Municipal executive
मैनापोखर, बर्दिया, लुम्बिनी प्रदेश, नेपाल
Mainapokhar, Bardiya, Lumbini province

मिति:- २०८०/०८/०१

विषय: Bid Security Amount र Bid Document Fee सच्याइएको सम्बन्धमा ।

उपरोक्त सम्बन्धमा यस कार्यालयको मिति २०८०/०७/२४ गते प्रकाशित तपशिलका ठेक्काहरुको सुचनामा Bid Security Amount र Bid Document Fee भूलवस गलत भएको हुँदा सार्वजनिक खरिद ऐन २०६३ को दफा १६ को उपदफा १ र २ बमोजिम सच्याइएको व्यहोरा जानकारीको लागि अनुरोध छ। साथै Bid Document अनुसार कागजात तयार गर्नुहुन समेत जानकारी गराउदछौ ।

तपशिल:

S. No.	Contract ID	Bid Security Amount (Nrs) Before Correction	Bid Security Amount (Nrs) After Correction	Bid Document Fee(Nrs) Before Correction	Bid Document Fee(Nrs) After Correction
1	BTRM/NCB/WORKS/02/2080/081	3,50,000/-	3,70,000/-		
2	BTRM/NCB/WORKS/06/2080/081	11,60,000/-	16,60,000/-		
3	BTRM/NCB/WORKS/08/2080/081			5,000/-	10,000/-
4	BTRM/NCB/WORKS/09/2080/081			10,000/-	5,000/-

अर्जुन सुवेदी
प्रमुख प्रशासकीय अधिकृत
अर्जुन सुवेदी
प्रमुख प्रशासकीय अधिकृत



Badhaiyatal Rural Municipality
Office of the Rural Municipal Executive
Mahaajokhar, Bardiya

Invitation of Bids for the following works

Revised Notice

Date of Publication:- 2080/08/01

1. The Badhaiyatal Rural Municipality invites electronic bids from eligible bidders for the following works

S No	Contract ID No	Description of Works	Estimated Amount (Nrs) (Including PS, Excluding VAT & Contingency)	Bid Security Amount (Nrs)	Bid Security Validity Period	Bid Document Fee (Nrs)	Remarks
1	BTRM/NCB/WO RKS/01/2080/0 81	Construction of Asphalt Concrete Road From Neupane Chowk To Virbhadra School		13,50,000/-	120 days after Bid opening Date	5,000/-	NCB, Single Stage Double Envelope
2	BTRM/NCB/WO RKS/02/2080/0 81	Construction of Asphalt Concrete Road From Shambhu Rijal House to 4 no chowk	1,35,69,372.73/-	<u>3,70,000/-</u>	120 days after Bid opening Date	3,000/-	NCB, Single Stage Single Envelope
3	BTRM/NCB/WO RKS/03/2080/0 81	Construction of Asphalt Concrete Road From Hima Nepali- Radhakrishna Chowk to Satpatiya, Radhakrishna chowk To Durga Mandir		20,00,000/-	120 days after Bid opening Date	5,000/-	NCB, Single Stage Double Envelope
4	BTRM/NCB/WO RKS/04/2080/0 81	Construction of Asphalt Concrete Road From raju Bhujel House To Bansgadhi Simana		6,00,000/-	120 days after Bid opening Date	5,000/-	NCB, Single Stage Double Envelope
5	BTRM/NCB/WO RKS/05/2080/0 81	Construction of Asphalt Concrete Road From Jagatpur To Bansgadhi Simana		18,00,000/-	120 days after Bid opening Date	5,000/-	NCB, Single Stage Double Envelope
6	BTRM/NCB/WO RKS/06/2080/0 81	Construction of Asphalt Concrete Road From Sarvodaya School- Bhadohi To Jumli Tol		<u>16,60,000/-</u>	120 days after Bid opening Date	5,000/-	NCB, Single Stage Double Envelope
7	BTRM/NCB/WO RKS/07/2080/0 81	Construction of Asphalt Concrete Road From Padariya to Rajapur		13,00,000/-	120 days after Bid opening Date	5,000/-	NCB, Single Stage Double Envelope
8	BTRM/NCB/WO RKS/08/2080/0 81	Construction of Asphalt Concrete Road From Pashupatibazar- Sabhahall- Shiva Chowk- Padariya- Ranipur To Tamaulipur		25,00,000/-	120 days after Bid opening Date	<u>10,000/-</u>	NCB, Single Stage Double Envelope
9	BTRM/NCB/WO RKS/09/2080/0 81	Construction of Asphalt Concrete Road From Sitalabazar Kha line To Jutepani Ward no: 08, 09.		13,50,000/-	120 days after Bid opening Date	<u>5,000/-</u>	NCB, Single Stage Double Envelope

2. Only Electronics bidding through www.bolpatra.gov.np/egp is permitted and bid shall be submitted on or before 12:00 PM 2080/08/24 and bid shall be opened on the same date at 1:00 PM. Eligible bidders may obtain further information from Badhaiyatal RM and email- badhaiyatal2073@gmail.com/contact-9858038888,9848015617 or may visit PPMO website www.bolpatra.gov.np/egp. bidders should deposit the cost involves in the projects account as specified below.

Bank	Revenue Account (Bid Document Fee)	Dharauti Account (Bid Security Fee)
Citizens Bank International Ltd, Badhaiyatal Branch	064010000002202	0640100000010202

Chief Administrative Officer

9
अजुन सुवेदी
प्रमुख प्रशासकीय अधिकारी